STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 10/ 18/ 05 I N MODOC COUNTY | N AND NEAR ALTURAS 10/ 19/ 05
CONTRACT NUMBER 02- 36034 AT 0.4 KM VEST OF WHI TE PI NE LOG CONTRACT CODE ' B
LOCATI ON 02- MOD- 395- 11. 0/ 23. 8 ROAD AND FROM 2.7 KM NORTH OF 90 CONTRACT | TEMS
JUNI PER CREEK TO COUNTY ROAD 55
ROADWAY REHABI LI TATI ON FEDERAL AlD ACNH P395- (212)E
ACST- P395- ( 212) E
PE- P395- (212) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPOSALS | SSUED 11  FUND TOTAL 9, 400, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUVMBER OF BIDDERS 4  ENG NEERS EST 8,326,672.50  AMOUNT OVER 1, 135, 565. 50 PERCENT OVER EST 13. 64
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9,462,238.00 1 EAGLE PEAK ROCK AND PAVI NG | NC 530 233-4568
00735761
P O BOX 879 FAX 530 233-4918
ALTURAS CA 96101
2 10, 370,552.00 2 J F SHEA CONSTRUCTI ON I NC 530 246- 4292
00769989
P O BOX 494519 FAX 530 246- 9940
REDDI NG CA  96049- 4519
3 10, 547, 750. 61 4 TI DEWATER CONTRACTORS | NC 541 469-5341
00456696
P O BOX 1956 FAX 541 412-8241
BROOKI NGS OR 97415
4 10, 834,725.00 3 W JAXON BAKER | NC 530 241- 1086

P O BOX 994248
REDDI NG CA 96099- 4248

00471473

FAX 530 243-0787



02-3603U4
02- MOD- 395
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

10/ 19/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

APEX FENCE
P O BOX 545
ANDERSON CA 96007

CONTRACTORS CHEM CAL
3130 DEPOT ROAD
HAYWARD CA

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA 94025

M AND S ENVI RONVENTAL
12192 MACK ROAD
REDDI NG CA 96001

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON AVE
NI POMO CA 93444

TERRY HANSEN ELECTRI C
6911 DANYEUR ROAD
REDDI NG CA

TRUESDELL CORPORATI ON
3529 EASTWOOD ST
PHCENI X AZ 85040

PROVI DE SHOULDER MACHI NE

I TEVMS 14, 15, 22 THRU 24 AND 73 THRU 77

| TEM 31

I TEM5S 8, 16 THRU 18 AND 78 THRU 81

| TEM5 38 THRU 44

ITEMS 7, 9 THRU 11, 19, 24 THRU 26, 57, 58, 71 AND 72

| TEMS 82 THRU 89 (PARTIAL)

| TEM5 54 AND 55



02-3603U4
02- MOD- 395
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 19/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

BLAI SDELL CONSTRUCTI ON
REDDI NG CA

DE BRUI N CONSTRUCTI ON
FRENCH CAMP CA

EAGLE PEAK ROCK AND PAVI NG
ALTURAS CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

MORTON REI NFORCI NG
LAKEPORT CA

TERRY HANSEN
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

VETAL BEAM GUARD RAI L

STRI PI NG

BOX CULVERT ( PARTI AL)

POLYESTER CONCRETE

ROADWAY EXCAVATI ON, BASE AND ASPHALT PAVI NG ( PARTI AL)

UNDERGROUND AND M NOR CONCRETE ( PARTI AL)

ERCSI ON CONTROL

REBAR ( PARTI AL)

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND MARKERS



02-3603U4
02- MOD- 395
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
10/ 19/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
ANDERSON CA

BLACK DI AMOND
MODESTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

CONTRACTORS CONSTRUCTI ON PRODUCTS
COTTONWOOD CA

DI RT AND AGGREGATE
FAI RVI EW OR

JURI N CONSTRUCTI ON
W LLOW CREEK CA

KODI AK BENGE
TUALATI ON CR

M AND S ENVI RONVENTAL
REDDI NG CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SWPP SOLUTI ONS
REDDI NG CA

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

SUPPLY ASPHALT AND O L (PARTI AL)

POLYESTER CONCRETE ( PARTI AL)

SUPPLY CULVERT ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

EXCAVATI ON AND CULVERT ( PARTI AL)

COLD PLANE ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

WATER PCLLUTI ON PLAN ( PARTI AL)



02-3603U4 Bl D245

02- MOD- 395 PAGE 5

10/ 18/ 05 10/ 19/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 TERRY HANSEN ELECTRI C LI GATI NG ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK | TEMS 20, 29 AND 34 (PORTI ON)
SACRAMENTO CA
DE BRUI N CONSTRUCTI ON I TEMS 31, 54, 55 AND 90 (PORTI ON)
FRENCH CAMP CA
DI RT AND AGGREGATE | NTERCHANGE | TEMS 14, 15, 22, 23, 74 THRU 77 AND 90 ( PORTI ON)
FAI RVI EW OR
JERRY LEE FORD CONSTRUCTI ON | TEM 90 ( PORTI ON)
REDDI NG CA
JERRY LEE FORD CONSTRUCTI ON I TEMS 12, 13, 36, 50, 52, 53, 60 THRU 66 AND 68 THRU 70
REDDI NG CA
LI NEAR OPTI ONS I TEM5 16 THRU 18, 35 AND 78 THRU 81
MENLO PARK CA
M AND S ENVI RONMVENTAL LANDSCAPE | TEMS 38 THRU 44
REDDI NG CA
M KE BROMN ELECTRI C I TEMS 82 THRU 89 AND 90 ( PORTI ON)
COTATI CA
SHASTA CONSTRUCTCRS | TEMS 51, 56, 73 AND 90 (PORTI ON)
REDDI NG CA

CONTI NUED ON NEXT PAGE
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PAGE 6

10/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

WALTER SM TH COVPANY
CLOVI S CA

ITEMS 7, 9, 10, 19, 24 THRU 26, 57 THRU 59, 71 AND 72

| TEM 67 ( PORTI ON)



02-3603U4 Bl D245

02- MOD- 395 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 1, 500. 00 270, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 8 80. 00 640. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUVP SUM 16, 500. 00 16, 500. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 2,500. 00 10, 000. 00
7 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 100, 000. 00 100, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
9 (S) 120116 TYPE |1 BARRI CADE EA 6 300. 00 1, 800. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 6 300. 00 1, 800. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 100, 000. 00 100, 000. 00
12 150206 ABANDON CULVERT EA 15 2,000. 00 30, 000. 00
13 150221 ABANDON | NLET EA 5 1, 000. 00 5, 000. 00
14 (S) 150659 REMOVE TERM NAL SECTI ON EA 8 330. 00 2, 640. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 23.00 1, 403. 00
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 20 170. 00 3, 400. 00
STRI PE
17 (S) 150710 REMOVE TRAFFI C STRI PE MR 16 100. 00 1, 600. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 5 100. 00 500. 00
19 150742 REMOVE ROADSI DE SI GN EA 110 175. 00 19, 250. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 2,431 45. 00 109, 395. 00
21 (S) 151531 RECONSTRUCT FENCE M 140 45. 00 6, 300. 00
22 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 390 100. 00 39, 000. 00
23 035870 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 12 1, 300. 00 15, 600. 00
24 152300 RESET OBJECT MARKER EA 8 55. 00 440. 00
25 152320 RESET ROADSI DE SI GN EA 18 300. 00 5, 400. 00
26 152390 RELOCATE ROADSI DE SI GN EA 1 400. 00 400. 00
27 152402 ADJUST WATER VALVE COVER TO GRADE EA 67 650. 00 43, 550. 00
28 152440 ADJUST MANHOLE TO GRADE EA 19 1, 350. 00 25, 650. 00
29 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 39, 500 5.70 225, 150. 00
30 153210 REMOVE CONCRETE VB 720 200. 00 144, 000. 00
31 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 2,431 10. 00 24,310. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 4, 000. 00 4, 000. 00
33 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00 20, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 15, 200 20. 00 304, 000. 00
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 12, 000. 00 12, 000. 00
36 193114 SAND BACKFI LL VB 270 45. 00 12, 150. 00



02-3603U4 Bl D245

02- MOD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 830 36. 70 30, 461. 00
38 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 11 450. 00 4, 950. 00
39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 740 1. 30 962. 00
40 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 7 475. 00 3, 325. 00
41 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 10, 000. 00 30, 000. 00
42 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 140 160. 00 22, 400. 00
43 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 320 1. 50 480. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 290 3.50 1, 015. 00
45 260201 CLASS 2 AGGREGATE BASE VB 8, 900 55. 74 496, 086. 00
46 390155 ASPHALT CONCRETE ( TYPE A) TONN 9, 300 97.58 907, 494. 00
47 390188 ASPHALT CONCRETE (TYPE A, 37.5- MM TONN 1,080 81. 00 87, 480. 00
MAXI MUM GRADI NG)
48 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 6, 100 122.00 744, 200. 00
49 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10 100. 00 1, 000. 00
AREA)
50 401000 CONCRETE PAVENENT VB 60 400. 00 24, 000. 00
51 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 140 1, 200. 00 168, 000. 00
52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 114 2, 900. 00 330, 600. 00
53 510526 M NOR CONCRETE ( BACKFI LL) VB 420 154. 00 64, 680. 00
54 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 57 3, 060. 00 174, 420. 00
55 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 2,431 58. 00 140, 998. 00
56 (SF) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 12, 560 2. 40 30, 144. 00
57 566011 ROADSI DE SI GN - ONE POST EA 76 300. 00 22, 800. 00
58 566012 ROADSI DE SI GN - TWO POST EA 17 350. 00 5, 950. 00
59 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 1 600. 00 600. 00
60 620909 450 MM ALTERNATI VE Pl PE CULVERT M 630 420. 00 264, 600. 00
61 620913 600 MM ALTERNATI VE Pl PE CULVERT M 19 450. 00 8, 550. 00
62 620919 750 MM ALTERNATI VE Pl PE CULVERT M 810 600. 00 486, 000. 00
63 620930 1050 MM ALTERNATI VE PI PE CULVERT M 650 850. 00 552, 500. 00
64 681990 FI LTER FABRI C M2 310 3. 00 930. 00
65 682001 PERVEABLE MATERI AL VB 38 120. 00 4,560. 00
66 700619 | NSTALL DRAI NAGE | NLET MARKER EA 54 75. 00 4, 050. 00
67 704115 JACKED WELDED STEEL Pl PE M 31 8, 500. 00 263, 500. 00
68 705570 1050 MM AUTOVATI C DRAI NAGE GATE EA 1 10, 000. 00 10, 000. 00
69 731502 M NOR CONCRETE (M SCELLANEOUS VB 770 850. 00 654, 500. 00
CONSTRUCTI ON)
70 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 9, 840 3.50 34, 440. 00
71 820107 DEL| NEATOR ( CLASS 1) EA 3 70. 00 210. 00



02-3603U4 Bl D245

02- MOD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 18/ 05 10/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 820112 MARKER ( CULVERT) EA 1 70. 00 70. 00

73 049993 THRI E BEAM BARRI ER RAI LI NG ANCHORAGE EA 8 4,000. 00 32, 000. 00
BLOCK

74 (S) 839521 CABLE RAI LI NG M 70 105. 00 7, 350. 00

75 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 4,000. 00 32, 000. 00

76 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 750. 00 3, 000. 00

77 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2,200. 00 8, 800. 00

78 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 800 50. 00 40, 000. 00

79 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 11, 300 2.00 22, 600. 00
( SPRAYABLE)

80 (S) 850122 PAVEMENT MARKER EA 1, 450 10. 00 14, 500. 00
( RETROREFLECTI VE- RECESSED)

81 035871 PAVEMENT MARKER EA 26 45. 00 1, 170. 00
( RETROREFLECTI VE- RECESSED) ( BLUE)

82 (S) 035872 FLASHI NG BEACON ( LOCATI ON 1) LS LUMP SUM 50, 000. 00 50, 000. 00

83 (S) 035873 FLASHI NG BEACON ( LOCATI ON 2) LS LUMP SUM 50, 000. 00 50, 000. 00

84 (S) 035874 FLASHI NG BEACON ( LOCATI ON 3) LS LUMP SUM 50, 000. 00 50, 000. 00

85 (S) 035875 LI GHTI NG ( PHOTOVOLTAI ©) LS LUMP SUM 20, 000. 00 20, 000. 00

86 (S) 035876 CONDUI T (CI TY STREET- DECORATI VE) LS LUMP SUM 693, 000. 00 693, 000. 00

87 035877 FLASHI NG BEACON AND LI GHTI NG LS LUMP SUM 60, 000. 00 60, 000. 00

88 (S) 035878 LI GHTI NG (CI TY STREET- DECORATI VE) LS LUMP SUM 575, 000. 00 575, 000. 00

89 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 22, 000. 00 22, 000. 00

90 999990 MOBI LI ZATI ON LS LUMP SUM 440, 235. 00 440, 235. 00

TOTAL 9, 462, 238. 00



02-3603U4 Bl D245

02- MOD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 18/ 05 10/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 556. 00 5556. 00 5, 000. 00 5000. 00

2 1, 000. 00 180000. 00 1, 834. 00 330120. 00 2, 000. 00 360000. 00

3 45. 00 360. 00 166. 67 1333. 36 100. 00 800. 00

4 3, 750. 00 3750. 00 4,445, 00 4445, 00 3, 750. 00 3750. 00

5 20, 000. 00 20000. 00 27,778.00 27778.00 10, 000. 00 10000. 00

6 2,500. 00 10000. 00 1, 667. 00 6668. 00 2, 000. 00 8000. 00

7 25, 000. 00 25000. 00 24,445, 00 24445, 00 20, 000. 00 20000. 00

8 725, 000. 00 725000. 00 377,777.00 377777.00 594, 000. 00 594000. 00

9 50. 00 300. 00 277.78 1666. 68 75. 00 450. 00
10 100. 00 600. 00 333. 33 1999. 98 250. 00 1500. 00
11 50, 000. 00 50000. 00 64, 444. 00 64444, 00 100, 000. 00 100000. 00
12 1, 500. 00 22500. 00 1,111.00 16665. 00 1, 000. 00 15000. 00
13 1, 500. 00 7500. 00 833. 00 4165. 00 900. 00 4500. 00
14 400. 00 3200. 00 611. 00 4888. 00 500. 00 4000. 00
15 25. 00 1525. 00 22.00 1342. 00 10. 00 610. 00
16 165. 00 3300. 00 190. 00 3800. 00 50. 00 1000. 00
17 100. 00 1600. 00 111. 00 1776. 00 40. 00 640. 00
18 100. 00 500. 00 111. 00 555. 00 40. 00 200. 00
19 125. 00 13750. 00 166. 67 18333. 70 100. 00 11000. 00
20 16. 00 38896. 00 377.78 918383. 18 25.00 60775. 00
21 65. 00 9100. 00 78. 89 11044. 60 32.00 4480. 00
22 100. 00 39000. 00 83. 33 32498. 70 60. 00 23400. 00
23 1, 300. 00 15600. 00 972. 22 11666. 64 750. 00 9000. 00
24 65. 00 520. 00 83. 33 666. 64 75. 00 600. 00
25 425. 00 7650. 00 611. 00 10998. 00 250. 00 4500. 00
26 600. 00 600. 00 555. 56 555. 56 250. 00 250. 00
27 750. 00 50250. 00 488. 89 32755. 63 350. 00 23450. 00
28 800. 00 15200. 00 1,111.00 21109. 00 1, 000. 00 19000. 00
29 3.00 118500. 00 6. 43 253985. 00 6. 50 256750. 00
30 225. 00 162000. 00 472.00 339840. 00 500. 00 360000. 00
31 5. 00 12155. 00 11. 67 28369. 77 6. 00 14586. 00
32 4,000. 00 4000. 00 4,055. 00 4055. 00 4,000. 00 4000. 00
33 20, 000. 00 20000. 00 20, 555. 00 20555. 00 20, 000. 00 20000. 00
34 23.00 349600. 00 20. 00 304000. 00 30. 00 456000. 00
35 2,500. 00 2500. 00 16, 111. 00 16111. 00 2, 000. 00 2000. 00
36 314. 00 84780. 00 61. 00 16470. 00 350. 00 94500. 00
37 45. 00 37350. 00 39. 00 32370. 00 40. 00 33200. 00
38 450. 00 4950. 00 500. 00 5500. 00 425. 00 4675. 00
39 3.00 2220. 00 3.33 2464. 20 2.55 1887. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02-3603U4
02- MOD- 395
10/ 18/ 05

100.

125.
55.

2, 000.
4, 500.
2, 850.
314.
2, 900.
55.

550.
695.
1, 000.
192.
750.
532.
820.

350.
65.

8, 000.
3, 000.
700.

90.
90.

3, 800.
125.
3, 900.
1, 000.
2, 200.
45.

534000.
930000.
91800.
762500.
550.
120000.
630000.
324900.
131880.
165300.
133705.
35796.
41800.
11815.
1000.
120960.
14250.
430920.
533000.
2170.
13300.
3510.
248000.
3000.
539000.
49200.
270.

90.
30400.
8750.
31200.
4000.
8800.
36000.

SUMMARY

OF

REMA/

1612. 40
346121. 00
774969. 00
150001. 20
881084. 00

11120. 00
34333. 20
171080. 00
278616. 00
70001. 40
177384. 00
156653. 64
46095. 20
42256. 00
24548. 00

1833. 00
238770. 00

8854. 00
417603. 60
404443. 00

1205. 90

2786. 54

6048. 00

39959. 00
27800. 00
776160. 00
62877. 60
500. 01
111. 00
26672. 00
15610. 00
20536. 00
3668. 00
10266. 68
41776. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

400. 00 2800
1, 450. 00 4350
84. 00 11760
5.25 1680
4.90 1421.
60. 00 534000.
100. 00 930000.
120. 00 129600.
130. 00 793000.
110. 00 1100.
1, 000. 00 60000.
3, 500. 00 490000.
3, 000. 00 342000.
340. 00 142800.
3, 000. 00 171000.
48. 00 116688.
6. 00 75360.
395. 00 30020.
810. 00 13770.
500. 00 500.
220. 00 138600.
850. 00 16150.
600. 00 486000.
900. 00 585000.
3.50 1085.
380. 00 14440.
200. 00 10800.
8, 000. 00 248000.
6, 000. 00 6000.
850. 00 654500.
5. 00 49200.
40. 00 120.
40. 00 40.
3, 800. 00 30400.
175. 00 12250.
2,100. 00 16800.
750. 00 3000.
2,100. 00 8400.
40. 00 32000.

Bl D245
PAGE 11
10/ 19/ 05



02-3603U4 Bl D245

02- MOD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 18/ 05 10/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 2.00 22600. 00 2.11 23843. 00 .60 6780. 00
80 11. 00 15950. 00 11. 67 16921. 50 8. 00 11600. 00
81 50. 00 1300. 00 48. 89 1271. 14 8. 00 208. 00
82 60, 000. 00 60000. 00 47, 223. 00 47223. 00 40, 000. 00 40000. 00
83 60, 000. 00 60000. 00 47,223. 00 47223. 00 35, 000. 00 35000. 00
84 60, 000. 00 60000. 00 47, 223. 00 47223. 00 40, 000. 00 40000. 00
85 15, 000. 00 15000. 00 35, 555. 56 35555. 56 30, 000. 00 30000. 00
86 400, 000. 00 400000. 00 471, 111. 00 471111. 00 340, 000. 00 340000. 00
87 50, 000. 00 50000. 00 17,111.00 17111. 00 60, 000. 00 60000. 00
88 550, 000. 00 550000. 00 516, 667. 00 516667. 00 550, 000. 00 550000. 00
89 30, 000. 00 30000. 00 8, 900. 00 8900. 00 23, 000. 00 23000. 00
90 1, 000, 000. 00 1000000. 00 1, 055, 555. 00 1055555. 00 1, 000, 000. 00 1000000. 00

TOT 10, 370, 552. 00 10, 547, 750. 61 10, 834, 725. 00



